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STATE OF ILLINOIS 

ILLINOIS COMMERCE COMMISSION 

STIPULATED AGREEMENT NO. 986 

This agreement made and entered into, by and between the State of Illinois acting by and 
through the Illinois Commerce Commission, hereinafter referred to as "COMMISSION", 
the Union Pacific Railroad Company, hereinafter referred to as "COMPANY", the County 
of Menard, hereinafter referred to as "COUNTY", and the State of Illinois, Department of 
Transportation, hereinafter referred to as the "DEPARTMENT". 

WITNESSETH: 

WHEREAS, it has come to the attention of the COMMISSION through formal 
correspondence that inquiry should be made into the matter of improving public safety at 
the crossing of the COMPANY'S track with a public highway known as County Highway 
("CH") 11 located near the Village of Athens, Menard County, Illinois, designated as 
crossing AAFUDOT 175 479D, milepost 47.25CNWL; and 

WHEREAS, proper investigation has been made of the circumstances surrounding the 
aforesaid crossing by a diagnostic team comprised of a representative of each party to 
this Agreement, and 

WHEREAS, the physical aspects, including geometrics of the intersection, train 
movements, vehicular traffic volume, and all other pertinent data relating to the crossing 
have been obtained and shown on Exhibit A, attached to the Agreement; and 

WHEREAS, the parties are mutually agreeable to accomplish the proposed 
improvements upon a determination of COMMISSION by Order. 

NOW, THEREFORE in consideration of the premises and of the mutual covenants and 
agreements as hereinafter contained the parties pray that the COMMISSION enter an 
Order according to the provisions of Section 18c-7401 of the Illinois Commercial 
Transportation Law requiring that certain improvements as hereinafter stated be made 
and that the cost for the proposed improvements be divided among the parties according 
to law and that in the interest of the statewide traveling public the Grade Crossing 
Protection Fund of the Motor Fuel Tax Law ("Fund") be required to bear a substantial 
portion of the cost; To Wit the parties agree as follows: 

s.e&ml All improvements encompassed by this Agreement shall be made in 
accordance with all applicable State laws, rules, standards, regulations and Orders and 
procedures in general. 

SedmL? The parties are of the opinion that the proper improvements in the 
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interest of public safety at the aforesaid crossing should be: 

the widening of the roadway from the current 20 foot surface to a 22 foot 
surface with 4 foot shoulders and the reconstruction of the highway 
approaches to conform with requirements of 92 Illinois Administrative Code 
Part 1535.204. 

the installation of automatic flashing light signals and gates, with an extra 
set of sidelights on the northeast signal mast directed northeasterly toward 
the entrance to a grain elevator, controlled by constant warning time 
circuitry. 

the installation of a new crossing 40 foot concrete crossing surface 
replacing an existing flange/asphalt crossing surface to accommodate the 
widened roadway. 

The COMPANY and COUNTY have prepared preliminary estimates . .  

of cost to accomplish the proposed improvements that they may be required t o  perform, 
the estimates are attached as Exhibit B, Exhibit B-I and Exhibit C. The COMPANY and 
COUNTY shall upon Order, according to the requirements contained therein, prepare 
detailed drawings, detailed circuit plans, estimates of cost, and any required 
specifications for the proposed improvements for the approval of the COMMISSION and 
DEPARTMENT. 

The COMPANY and COUNTY shall upon Order, according to the 
requirements contained therein, proceed toward the completion of the proposed 
improvements, accomplishing the work with their own forces or appropriate contracted 
services and agree that an appropriate time for the submission of plans should be one 
hundred twenty (120) days and for the completion of the proposed improvements should 
be twelve (12) months, from the date of COMMISSION Order subsequent to this 
Agreement. 

The parties hereto agree that an equitable division of cost for the 
proposed improvements should be: 

(a) the cost for the roadway improvements listed in Section 2(a), estimated at 
$118,496, should be allocated 100% of the actual cost, as well as the cost of future 
maintenance of the highway approaches to the crossing, to the COUNTY. (See Exhibit 
C, page 1). 

(b) the cost for the warning device improvements listed in Section 2(b), 
estimated at $157,113, should be divided 95% in an amount not to exceed $149,257 to 
the Fund, with all remaining cost and all cost of future maintenance and operation of the 
warning devices being borne by the COMPANY. (See Exhibit B). 
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(C) the cost for the installation of the concrete crossing surface, estimated at 
$49,880, should be divided 50% in an amount not to exceed $24,940 to the COUNTY 
with the remaining 50% installation cost and all cost of future maintenance of the crossing 
surface being borne by the COMPANY. (See Exhibit B-I). 

The COUNTY is financially able and willing to bear an equitable 
portion of the cost for the proposed improvements as may be assigned by the Order and 
indicates this intent by Resolution attached as Exhibit D. 

Special Provisions: Since federal funding is being utilized for the 
warning device improvements at the subject crossing, all such work shall be covered by 
appropriate provisions of Title 23, Chapter I, Subchapter G, Part 646 of the Federal-Aid 
Policy Guide adopted Dec. 9, 1991. 

Since the roadway work will be performed by the COUNTY or its contractor, 
contractor insurance and railroad liability insurance will be required as specified in Illinois 
Department of Transportation “Standards and Specifications for Road and Bridge 
Construction” Section 107. 

All bills for expenditures related to items authorized reimbursed from the Grade 
Crossing Protection Fund for the warning device installation shall be submitted to Mr. 
Hank Cronister, Bureau of Local Roads and Streets, Main Office of the Illinois 
Department of Transportation, 2300 South Dirksen Parkway, Springfield, IL 62764. The 
DEPARTMENT shall send a copy of all bills received to the Director of Processing and 
Information, Transportation Division of the COMMISSION. The final bill for expenditures 
from shall be clearly marked “Final Bill”. All bills shall be submitted no later than twenty- 
four (24) months from the date of COMMISSION Order subsequent to this Agreement. 
The DEPARTMENT shall, at the end of the 24‘h month from the COMMISSION Order 
date, de-obligate all residual funds accountable for the warning device installation costs 
for this project. 

The COMPANY and COUNTY shall at six (6) month intervals from the date of this 
Order until the project has been completed, submit written reports to the Director of 
Processing and Information, Transportation Division of the COMMISSION, stating the 
progress each has made toward completion of the work herein required. Each progress 
report shall include the COMMISSION Order number, the Order date, the project 
completion date as noted in the Order subsequent to this Agreement, crossing 
information (the name, title, mailing address, telephone number, and facsimile number of 
the COMPANY and COUNTY employee responsible for management of their portions of 
the project). 

The COMPANY and COUNTY shall at six (6) month intervals from the date of the 
Order subsequent to this Agreement and continuing until the project is completed, submit 
written reports to the Director of Processing and Information, Transportation Division of 
the COMMISSION, stating the status of expenditures of the total project and percentage 
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of completion of the project. If the project is behind schedule, the report must also 
include a brief explanation of the reason@) for the delay. 

This Agreement shall be binding upon the parties hereto, their 
successors or assigns. Upon execution of this Agreement by all parties, the 
COMMISSION shall enter an appropriate order, within 60 days accepting or rejecting 
such stipulation according to the provisions contained herein. 
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In Witness Whereof, the parties have caused this Agreement to be executed by their duly 
authorized officers, as of the dates indicatFd herein. --/I 

Executed by the COMMISSION this day of a ' , 2002. 

&e 
Michael E. Stead 
Rail Safety Program Administrator 
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Illinois Commerce Commission Stipulated Agreement No. 986 concerning 
improvements at the crossing of the track of the Union Pacific Railroad Company 
with Quarry Road (County Highway II), located near the Village of Athens, 
Menard County, designated as crossing AAWDOT 175 479Q milepost 47.25 
CNWL. 

Executed by the Company this day of ,2002. 
Y 

UNION PACIFIC RAILROAD COMPANY 

CHIEF ENGINEER 



Illinois Commerce Commission Stipulated Agreement No. 986 concerning 
improvements at the crossing of the track of the Union Pacific Railroad Company 
with Quarry Road (County Highway I I ) ,  located near the Village of Athens, 
Menard County, designated as crossing AAWDOT 175 479D, milepost 47.25 
CNWL. 

Executed by the Department this ay’dayof $<: I ,2002. 

STATE OF ILLINOIS 
DEPARTMENT OF TRANSPORTATION 

By: 



Illinois Commerce Commission Stipulated Agreement No. 986 concerning 
improvements at the crossing of the track of the Union Pacific Railroad Company 
with Quarry Road (County Highway II), located near the Village of Athens, 
Menard County, designated as crossing AARlDOT 175 479D, milepost 47.25 
CNWL. 

Executed by the County of Menard May ,2002 

THE COUTY OF MENARD 

Attest: 
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STATE OF ILLINOIS 
ILLINOIS COMMERCE COMMISSION 

STIPULATED AGREEMENT SURVEY FORM 

Milepos- Inventory #- R R / L i n e U n i o n f i c  

City- Stree-y 11 County- 

Jurisdiction- Urban- Rura l2  Commercial- Resident ia l lL 

Street SurfaceBituminous Width 70' Condition- 

A n g l e B T r a c k s  T a n g e n t D e g r e e  of Curve Superelevation 

Depth of Cut 

. .  

Height of Fill 

Track Elevation Track Type Width Condition 
Centers 

Main Timber 27' Fair 
/flange 

Intersecting Roads 100' 200' 

Traffic Control Devices Present No 

ADT 700 Speed- Statewide- 
- 
School Buses Hazardous Materials- Other 

Rail Traffic: Ft.-!L@Aknph P a s s . @  Switch 

Simultaneous M o v e m e n t s N o  Daylight and Dar- 

Present Protection Aut- 
. .  

to a - 
Advance Warning Signs- Pavement Marking 
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Quad Clearing Stopping 

NE NIA NIA 

NW NIA NIA 

SE NIA NIA 

sw NIA NIA 

Visibility Obstruction Visibility Obstruction 

* 
* 

Yo Yo 
Yo 

7 
% East 

West % % 
* Exist. Appr. Grades do not meet Commission requirements (see Exhibit C, page 3) 

Comments: The h> the rallrQad 
. .  b t  + of 

The 

&re r-w by the C- 

but not the Caunty's ro-ent. 

from the Ill. Rte. 79/CH 11 i- the west W&LW 1 
. .  

The c-s do not conform to Commlsslon 
. .  

to the crassing will be in conformance with Commlsslon . .  

ator. 

the C l y ~  . .  . .  
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cr TR Crossing #: 175479D 

25' I 25' I 50' I Location: Menard Co., City of Sweetwater (N) I 
I 25' I 25' I a ,  50' I I I I I 

40"00'25" I 8Y41'15" 8 978 99.1 63.6 I 99.8 99.2 97.8 Laff Long: @ w. 
8 

E. 
Railroad: IMRR 100.0 

Indian Point Road 

Railroad Milepost: 47.25 

ROAD PROFILE 
Street: 

SCALE IN FEET 
Train Activated Devices @ PhotoLocation 

Crossing Protection: 0 50 



DATE : 2001- 09-05,- 
ESTIMATE OF MATERIAL-AND FORCE ACCOUNT WORK 

BY THE 
UNION PACIFIC RAILROAD 

DESCRIPTION OF WORK: 
INSTALL CWT CIR., LED FL SIGNALS W/GATES, WIRE EXISTING SIGNAL INTO NEW 
CABIN AT CH-ll(QUARRY RD.) IN SWEETWATER, IL. MP 4 7 . 2 5  ON THE PEORIA SUB 
SIGNAL PROJECT MANAGER: ROY JAMES 245-2832  
RAILROAD TO PERFORM ALL WORK/COST DISTRIBUTED AS FOLLOWS: 
SIGNAL - STATE OF ILLINOIS 95% UNION PACIFIC PPILI1OAD 5% 

PID: 3935: 
SERVICE UNIT: 04 

DESCRIPTION 

ENGINEERING WORK 
ENGINEERING 
LABOR ADDITIVE 
RECOLL-INSPE 
SIG-HWY XNG 

TOTAL ENGINEERING 

SIGNAL WORK 
BILL PREP 
CONTRACT 
EARTH FILL/ROCK 
EQUIPMENT RENTAL 
FOREIGN LINE FREIGHT 
LABOR ADDITIVE 
MATL STORE EXPENSE 
PERSONAL EXPENSES 
SALES TAX 
SIGNAL 
TRANSPORTATION CHARGES 
USAGE EQUIPMENT 

TOTAL SIGNAL 

AWO: 01901 MP,SUBDIV: 47.25, PEORIA 
CITY: SWEETWATER STATE: IL 

QTY UNIT LABOR MATERIAL RECOLL UPRR TOTAL _ _ _ _ _  _ _ _ _ _  ..- _ _ - -  --.__ _____.__ _ _ _ _ _ _ _  

2038 1936 1 0 2  2038 
7537 7160 377  7537 
2237 2125 1 1 2  2237 
1478  1 4 0 4  74 1478  

13290  12625 665  13290  
- - - - - - -  -----.__ _ - - - - - - _  _ _ _ _ _ _ _ _  _ _ _ _ _ _ _ _  

900 855 45  
5476 5202 274  
2000 1900  100 
2500  2375 1 2 5  
1095  1040  5 5  

29719  28233 1486  
2738  2 6 0 1  1 3 7  

1 2 5 3 5  11908 627 
3422 3 2 5 1  1 7 1  

22686 54760  73573 3873 
1 7 7 0  1 6 8 1  8 9  
4222  4011 2 1 1  

53305 90518 136630 7193 
- - - - - - -  - - - - _ _ _ _  _ - - _ _ _ _ _  _ _ _ _ _ _ _ _  

900 
5476 
2000 
2500 
1095  

29719 
2738 

12535  
3422  

77446 
1770  
4222  

143823 
- - - - -. . 

LABORIMATERIAL EXPENSE 66595 90518 _ _ _ _ _ _ _ _  _ _ _ _ _ _ _ _  
RECOLLECTIBLE/UPRR EXPENSE 149255 7858 - - - - - - - -  
ESTIMATED PROJECT COST 157113 
EXISTING REUSEABLE MATERIAL CREDIT 0 
SALVAGE NONUSEABLE MATERIAL CREDIT 0 

RECOLLECTISLE LESS CREDITS 

THE ABOVE FIGURES ARE ESTIMATES ONLY AND SUBJECT TO FLUCTUATION. IN THE EVENT OF 
AN INCREASE OR DECREASE IN THE COST OR QUANTITY OF MATERIAL OR LABOR REQUIRED, 
UPRR WILL BILL FOR ACTUAL CONSTRUCTION COSTS AT THE CURRENT EFFECTIVE RATE. 

Exhibit B, page 1 
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FORM 30-1 PAGE 04 MORE 
WORK ORDER AUTHORIZATION-DETAIL OF ESTIMATED EXPENDITURES 

EST START: 09-05-01 PROJ NO: 39352 
EST COMP: 12-31-01 A.W.O. NO: 01901 

RAILROAD: UPRR CO. B.I. NO: OlENlO 
LOCATION: SWEETWATER,IL,CH-11,PEORIA STATE: IL 
DEPARTMENT: ENGINEERING SERVICES VAL SEC: 1128 

W.O. NO: 

ITEM ITEM 
NUMBER DESCRIPTION _ _ _ _ _ _ _ _  _____________..._.........~~~~~- 

02040420 BATTERY,GNB,75A9 OR 50A13 
02040660 BATTERY,GNB, 75A23 OR 50A27 
09011240 CABLE TIE, NYLON 1 1/8" MAX. DIA 
09011380 CABLE TIE, NYLON 3 1/2" Mpx. DIA 
09014950 CIRCUIT BREAKER, 120/240V 2074 AC 
09054300 RELAY,TAB 869 KRPllDN12V. SW.HTR. 
09054360 RELAY, GEN.PURPOSE 12OV. TAB 856 
09057650 SOCKET,P-8 273122 TAB 836A & 856 
09065700 TAPE, ELECTRICAL PLASTIC 
09066900 TERMINAL,SPADE,10-12 WIRE,#8 STUD 
09137100 TERM.LUG 3/16 CABLE-1/4 POST 2412 
09215100 33466 TERMINAL, RING TONGUE AMP 
09260350 TERMINAL,#16-14 #8 SPADE 
09261570 321527-1 TERMINAL, TEST 
09401140 ADAPTER, 4 INCH CARLON PLASTIC 
09409820 BUSHING, 4" PLASTIC,INSUWLTING 
09412460 CONDUIT,3/8 INCH FLEX STEEL SEALT 
09424920 CONDUIT, 4", PVC, TYPE 40 
09433970 CONNECTOR,3/8 INCH STRAIGHT BOX S 
09467930 L O C K " ,  4 INCH, GALVANIZED 
09615550 LAMP,INCANDESCENT, 10V.25W. 
09844170 GROUND ROD, 5/8 INCH X 8 FEET 
09846750 GRND.ROD CONN. 4WAY ONESHOT. 
09908640 WIRE,#6 AWG.l COND.COPPER,SOLID 
03912200 WIRE #6 AWG 2 CND 5OO'ROLL SHIELD 
09913200 WIRE,#6, 5 COND SOO'ROLL SHIELDED 
09915610 WIRE #6 AWG 1 COND COPPER, STRAN 
09930550 WIRE #10 AWG 1 COND COPPER, STRAN 
09932310 WIRE #lo AWG 1 COND COPPER, TWIST 
09946100 WIRE #14, 7 CND 500' ROLL SHIELDE 
09960090 WIRE #16 AWG 1 COND COPPER, STRAN 
13060230 TOGGLE,SPRING WING 3/8 
13552450 SHEET METAL SCREW,#12 X 3/4" 
13553150 SHEET METAL SCREW #12 X 1" 
17061400 PADLOCK,SIGNAL,WITHOUT KEY,AMERIC 
28033210 CARTON, 39 1/8"L X 23 1/4"W X 17 
28033230 CARTON, 47 3/8"L X 39 1/2"W X 1 8 "  
28041880 PALLET, 48 X 40 INCH 2/WAY 
35040010 PLASTER OF PARIS, DENTAL GRADE 
39340220 SIGN, HIGHWAY CROSSING 

179.77 
317.64 
0.04 
0.22 
23.33 
11.39 
9.23 
2.59 
2.39 
0.34 
0.83 
0.24 
0.07 
1.13 
2.25 
0.75 
0.44 
1.35 
0.90 
4.14 
5.21 
5.24 
4.93 
0.11 
1.17 
1.89 
0.36 
0.14 
0.31 
1.02 
0.08 
0.44 
1.99 
2.93 
12.03 
3.11 
4.18 
8.26 
0.84 

6 E A  
7EA 

200 EA 
20 EA 
1EA 
1 E A  
1 E A  
2EA 
2 R L  
10 EA 
30 EA 
24 EA 
10 EA 
10 EA 
ZEA 
2EA 
1 LF 
60 LF 
2EA 
2EA 
7EA 
9 E A  
9 E A  

225 LF 
500 LF 
400 LF 
150 LF 
1000 LF 
170 LF 
250 LF 
250 LF 
3 E A  
2 BX 
1 BX 
6 E A  
1 E A  
1EA 
2EA 
25 LB 

50.00 2EA 

1079 
2223 

8 
4 
23 
11 
9 
5 
5 
3 
25 
6 
1 
11 
5 
2 
0 
81 
2 
8 
36 
41 
44 
25 

585 
756 
54 
140 
53 

255 
20 
1 
4 
3 
72 
3 
4 
17 
2 1  
100 

Exhibit B, page 2 
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PAGE 05 MORE 

PROJ NO: 39352 
A.W.O. NO: 01901 
W.O. NO: 
B.I. NO: OlENlO 
STATE: IL 
VAL SEC: 1128 

FORM 30-1 
WORK ORDER AUTHORIZATION-DETAIL OF ESTIMATED EXPENDITURES 

EST STPRT: 09-05-01 
EST COMP: 12-31-01 

RAILROAD: UPRR CO. 
LOCATION: SWEETWATER, IL, CH-11, PEORIA 
DEPARmENT: ENGINEERING SERVICES 

52000920 SURGE PROTECTOR SP19-2A TAB 586 
52001370 SURGE PROTECTOR SP20-2A TAB 585 
52003630 EXTENSION CORD - 12' 
52005690 BOND WIRE, 7 STRANDS 
52016830 WIRE DUCT, 2x3 
52016940 WIRE DUCT, 3x3 
52017510 WIRE DUCT COVER Z"X6' 
52017620 WIRE DUCT COVER 3"X6' 
52019530 ENCLOSURE,SHUNT,POLE MOUNTED.24X2 
52019560 EQUALIZER, H.D. TAB 583 
52021550 FOUNUATION,4' ,STEEL,FOR FLSHR/GAT 
52025240 HOUSE, 6x6, SIGNAL XING 
52027350 CLIP BOARD - FOR SIGNAL PRINTS 
52027430 STEP BOX 
52028420 LIGHTNING ARRESTOR,CLR-COMM TAB 3 
52029780 LIGHTNING ARR,HD TAB 582 W/O BASE 
52030010 LIGHTNING ARRESTOR CONN.STRIP 
52039210 RECTIFIER,20EC,lZV.TAB575 
52039390 RECTIFIER, 40EC, 12V. TAB577 
52040400 RESISTOR, ADJ.0.63 OHM TAB91 
52040460 RESISTER, ADJ. 5 OHM, TAB 90 
52042650 POST, MOUNTING, FOR SHUNT HOUSING 
52045700 SURGE SUPPRESSOR, PRIMARY,#2377-4 
52068650 TERMINAL, #6 - 5 WIRE - RING TYPE 
52069100 TERMINAL, #6 WIRE - RING TYPE 
52070010 TEHMINAL,#12-10 WIRE,RING TONGUE 
52071600 TERMINAL, #20- 16 WIRE, RING TONGUE 
52072280 TERMINAL BLOCK, SIGNAL 2 POST BAK. 
52072510 TERMINAL BLOCK,SIGNAL 3 POST TEST 
52072740 TERMINAL BLOCK, SIGNAL 12 POST 6 
52074550 TEST LINK, INSULATED ASSEMBLY TAB 
52079550 WIRE TAG, PLASTIC - WHITE 
52079560 MARKING PEN(F0R WHITE TAG1 
52092250 CRTU. W/MICROBURST TRANSCEIVER. 
52108120 LED FLlGATE ASSY.2 WAY LIGHTS 
52108180 LED-FL/GATE ASSY .2WMMlW45FR 
52109370 GATE ARM, ADJ.16-32' 
52122140 HIGH WIND BRACKET 5"OR 4" 
52136470 SHEAR PIN, SK-1000-1 
52138310 GUARD LINER PLATE, 84 INCH DIA 
52139160 GUARD POST, W6 X 8.5 X 6 FEET 
52203400 DETECTOR, LIGHT OUT, LOD-1 
52205800 GCPlll NO ISLAND #81KB-80110-0BOO 
52240000 IPI MODULE-GCP3000D2 #EO211 
52246000 RESISTOR,47,000 (47K) OHM .5 WATT 
52258590 NBS, TAB 641, 62775-1543 

67.89 
69.48 
67.02 
0.42 
8.28 
10.05 
1.90 
2.74 

245.01 
9.15 

232.27 
4214.10 

6.51 
12.77 
6.96 
9.82 
4.13 

338.04 
470.33 
24.62 
12.76 
8.91 
9.01 
0.19 
0.85 
0.08 
0.06 
2.25 
6.26 
8.60 
0.67 
0.12 
1.94 

1634.73 
7113.29 
8107.00 
217.55 
63.99 
5.50 

252.79 
35.82 
469.04 

14405.53 
1067.05 

0.20 
390.02 

1EA 
1 E A  
1 E A  

250 LF 
15 EA 
2 E A  
15 EA 
2 E A  
2 E A  
S E A  
2 E A  
1EA 
1 E A  
1 E A  
11 EA 
4 E A  
2 E A  
1EA 
1 E A  
4 E A  
1 E A  
4 E A  
1 E A  
20 EA 
10 EA 
300 EA 
150 EA 
25 EA 

3 E A  
4 E A  
24 EA 
100 EA 

1 E A  
1 E A  
1EA 
1 E A  
2 E A  
2 E A  
2 E A  
2 ST 
12 EA 

1 E A  
1 E A  
2 E A  
4 E A  
ZEA 

68 
69 
67 
105 
124 
20 
29 
5 

490 
46 
465 
4214 

7 
13 
77 
39 
8 

338 
470 
98 
13 
36 
9 
4 
9 
24 
9 
56 
19 
34 
16 
12 
2 

1635 
7113 
8107 
435 
128 
11 
506 
430 
469 

14406 
2134 

1 
780 
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FORM 3 0 - 1  PAGE 0 6  MORE 
WORK ORDER AUTHORIZATION-DETAIL OF ESTIMATED EXPENDITURES 

EST START: 09-05-01 
EST COMP: 1 2 - 3 1 - 0 1  

RAILROAD: UPRR CO. 
LOCATION: SWEETWATER,IL,CH-11,PEORIA 
DEPARTMENT: ENGINEERING SERVICES 

52263600 SURGE ARRESTOR,METER LOOP. 
52264040 SURGE PANEL - TAB 618 
52276050 CROSSING ANALYZER, HCA-1 
52726820 RELAY, FLASHER TAB 887 
52728800 RELAY, BlLC. TAB 9 1 1  A62-310 
52745630 RELAY,NEUTRAL, E1 TAB 864 & 684A 
52752390 RELAY,BlSR. 3 SEC. TAB 893 
52773760 RELAY BRACKET, HOLDS 1 4  B1 RELAYS 
52776370 RELAY PLUGBOARD,GRS B1,TAB 900 
52777970 FLAG TERMINAL, FOR GRS, 14-10  
52778110 FLAG TERMINAL, FOR GRS, 20-16 
52779280 RELAY TEST TERM,GRS B1 TAB770&864 
52642220 DIODE JEDEC NUMBER 1N4004 
52959000 POWER TAP MATERIAL 
57711490  EXTRACMR FOR "B"TERM1NALS P3-308 ____.... ~ 

53311510 TEST NUT WRENCH, GRS #P3-320 
53646010 INSULATING CAP & SHIELD ASSY. 
53903460 EPD 120/240TLPL SURGE PROTECMR 
53954500 180429-000 BOOTLEG KIT 

TOTAL 

2 6 . 7 1  
202 .02  

1 7 1 0 . 3 1  
3 3 8 . 0 1  
295 .37  
2 3 5 . 0 1  
421 .74  
204 .35  

32 .69  
0 . 8 8  
1 . 0 1  
6 .85  
0.03 

1000.00  
9 . 8 2  

39.94 
2.06 

305.76 
8 5 . 4 1  

- - - - -. . - 

1 E A  
1 E A  
1EA 
1 E A  
1 E A  
2EA 
1 E A  
1 E A  
S E A  

100 EA 
100 EA 

5 E A  
1 E A  
1EA 
1 EA 
1 E A  

1 0  EA 
1 E A  
S E A  

PROJ NO: 39352 
A.W.O. NO: 0 1 9 0 1  
W.O. NO: 
B.I. NO: OlENlO 
STATE: IL 
VAL SEC: 1 1 2 8  

27 
202 

1710 
338 
295 
4 70 
422 
204 
164 

8 8  
l.O! 

34 
0 

1000 
1 0  
40 
2 1  

306 
427 

54 ,760  

Exhibit B, page 4 
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DATE: 2001-03-15 
ESTIMATE OF MATERIAL AND FORCE ACCOUNT WORK 

BY THE 
UNION PACIFIC RAILROAD 

DESCRIPTION OF WORK: 
MP B47.25 - PEORIA SUB. - SWEETWATER, ILL. 
RENEW EXISTING 25 E T  PLANK AND ASPHALT ROAD CROSSING WITH 40 FT 
CONCRETE ROAD CROSSING. 
RELAY 80 TF OF WORN 115# RAIL WITH NEW 115# RAIL. 
PLACE 2 CARS OF BALLAST. 

PID: 39372 AWO: 02196 MP,SUBDIV: 47.25, PEORIA 
SERVICE UNIT: 02 CITY: CH-ll(QUARRY RD STATE: IL 

DESCRIPTION QTY UNIT LABOR MATERIAL RECOLL UPRR TOTAL _ _ _  _ _ _ _  __-__ _ _ _ _ _ _ _ _  _____- -  - _ _ _ _  _ _ _ _ _  _ _ _ _ _ _ _ _ _ _ -  

ENGINEERING WORK 
ENGINEERING 827 413 414 827 
LABOR ADDITIVE 1166 583 583 1166 _______  _ _ _ _ _ _ _ _  ________  ________  ________  

TOTAL ENGINEERING 1993 

819 

7 62 

996 997 1993 

409 
2 

410 
3 

819 
5 5 

4 2 
436 

849 
_ _ _ _ _ _ _ _  - 

2 
436 

4 
872 110 

TOTAL SIGNAL 1581 

TRACK & SURFACE WORK 
BALAST 2.00 CL 
COMPANY USAGE 
CONTRACT - ASPHALT 

119 851 1700 

1046 523 
750 
1875 
29 

2000 
750 
5008 
179 
503 

523 
750 
1875 
29 

2000 

1046 
1500 
3750 
58 

4000 

1500 
3750 

FIELD WELD 
FOREIGN LINE FREIGHT 
HOME LINE FREIGHT 

58 

10019 

4000 
1500 

358 

750 
5011 
179 

1500 
10019 
358 

LAEIOR ADDITIVE 

5 62 
1723 
6418 

503 
1163 
4521 

1006 
2324 
9041 
449 
3942 
2081 

~ ~~ 

1161 
4520 
224 449 

199 
1360 

225 
1971 
1040 

1971 
1041 WELD 

XTIE 
1882 

35.00 EA 3753 2556 

23089 
_ _ _  _-- -- - 

2557 5113 

TOTAL TRACK & SURFACE 23322 22865 23098 46187 

_ _ _ _ _ _ _  ______- -  
26896 22984 ___-____ _ _ _ _ _ _ _ _  LABOR/MATERIAL EXPENSE 

RECOLLECTIBLE/UPRR EXPENSE 24934 
ESTIMATED PROJECT COST 49880 
EXISTING REUSEABLE MATERIAL CREDIT 0 
SALVAGE NONUSEABLE MATERIAL CREDIT 0 

24946 _ _ _ _ _ _ _ _  

RECOLLECTIBLE LESS CREDITS 

THE ABOVE FIGURES ARE ESTIMATES ONLY AND SUBJECT TO FLUCTUATION. IN THE EVENT OF 
AN INCREASE OR DECREASE IN THE COST OR QUANTITY OF MATERIAL OR LABOR REQUIRED, 
UPRR WILL BILL FOR ACTUAL CONSTRUCTION COSTS AT THE CURRENT EFFECTIVE RATE. 
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FORM 30-1 PAGE 04 MORE 
WORK ORDER AUTHORIZAT DETAIL OF ESTIMATED EXPENDITURES 

PRO%': 39372 ST START: 01-01-01 
ST COMP: 12-31-01 A.W.O. NO: 02196 

AILROAD: UPRR CO. B.I.  NO: O l E N l O  
OCATION: PEORIA SUB STATE: I L  
EPARTMENT: ENGINEERING SERVICES VAL SEC: 1128 

41 

W.O. NO: 

I T E M  I T E M  
NUMBER DESCRIPTION __------ . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  -. 
19065700 TAPE, ELECTRICAL PLASTIC  
19135650 2363 J,SLEEYE,4-6,REOUCING 
I9136370 2367 J SLEEVE,SPLICING,4-4 
19874890 STAPLE, COPPERWELD 318 X 1 3/4 X 
iO210000 SWITCH T I E  7" X 9" X 10' 
io279910 CROSS TIE NO DRILL 7" x 9.' x 9- n 
i2003190 BOND WIRE, 7 INCH LONG, 5/16 D I A .  
52005690 BONO HIRE, 7 STRANDS 
j2007040 WEB WELO BOND WIRE TK.CIRC.CONN. 
54002000 ASPHALT, CROSSING FILL 
54002100 112-1191 CONCRETE XING 10'LONG-10 
54019000 CONC XING END PLATE FOR HOOD T I E S  
54019500 FLANGE FILLER, 112-140# W S T O  FLA 
54066500 CONCRETE X ING DEFLECTOR PLATE 
55014130 R A I L  ANCHOR 5-1/2 BASE HD CHANNEL 
55014132 R A I L  ANCHOR 5-1/2 BASE HO CHANNEL 
55067070 TRK SPIKE 5/8 X 6 1/4 I N  200# KEG 
55111600 RAIL ii5# nn RAIL BBE 
55265930 FIELOWELD K IT ,  115 18. PREM. ORGO 
55437792 T I E  PLATE 8 X 13, 5.5" BASE 8HOLE 
56207660 BALLAST, CLASS 1 "0" 

U N I T  
COST 

.____---- . 
2.40 
0.84 
0.84 
0.17 

42.28 
30.37 
3.65 
0 .42  

2.67 
30.00 

1004.22 
79.78 
289.89 
262.50 

0.88 

0.44 
48.98 
10.77 
49.98 
1.82 
5.51 

DIRECT 
PTY UM MATL C _ -  _ _ _ _ _ - -  

1 RL 2 
10 EA 8 

10 EA 8 
12 EA 2 
25 EA 1057 
10 EA 304 
10 EA 37 
100 L F  42 
4 EA 11 
30 TN 900 
4 ST 4017 
1 ST 80 

4 ST 1160 
1 ST 263 

144 EA 127 
198 EA 87 
3 KE 168 

160 LF 1723 
4 EA 200 
99 EA 180 
190 TN 1047 

TOTAL 11,423 

MAT1 STORE EXP 364 
SALES TAX 456 
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Exhibit C 
Page 1 

ILLINOIS COMMERCE COMMISSION 
STIPULATED AGREEMENT 

PRELIMINARY HIGHWAY APPROACH COST ESTIMATE 

Date April 5: 7007 Agreement # 986 

The cost to accomplish the highway subway improvements contemplated in Section 2 of this 
Agreement is estimated to be $-. 

GENEML ITEM COSTS 
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Exhibit D 

ILLINOIS COMMERCE COMMISSION 
STIPULATED AGREEMENT 

Date May 1 4 ,  2002 Agreement # 986 

The Menard  County B o a r d  
I- (Board or Council of Township, Village, City, County, etc.) 

meeting on 2002, Resolved to authorize Thomas R .  Casson ,  Co. E n g i n e e r  

(Name, Office) 

to act as its designated agent in the processing of this Stipulated Agreement and 
thatthe County of Menard  is financially willing and able to 

bear the cost for the proposed improvements as may be assigned to it according 
to Section 5 of this Agreement. 

(Township, Village, City, County) 


